Purchase Order

SHELBY COUNTY GOVERNMENT
160 N. Main Street, Suite 900, Purchasing
MEMPHIS, TENNESSEE 38103
(901) 222-2250
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'ssued PANAMERiCAN CONSULTANTS, INC

To  POBOX2
TUSCAL OOSA AL 35402-0884

F0C # EOC-3-1018-27006
Buyer: DEBRA LOUIS

Ship SHELBY COUNTY DIVISION OF PLANNING
To DEVELOPMENT

125 N. MAIN, RM 468

MEMPHIS, TN 38103

IF MATERIAL SAFETY DATA SHEETS ARE
REQUIRED ON PRODUCT(S) THAT YOU WILL BE
PROVIDING. PLEASE SUBMIT SAME WITH
PRODUCT(S) DELIVERED.

T Bt AT I TR GepIo T e e e
b ENCUMBRANCE OF FUNDS TO 15017.00000 ‘!50‘17 00
PROVIDE CULTURAL RESQURCE
ASSESSMENT SERVICES WHICH INCLUDES
ARCHAEQLOGICAL SHOVEL TESTS FOR
THE BIG CREEK NATIONAL DISASTER
RESILIENCE GRANT PROJECT PER
ATTACHED PROPOSAL/SCOPE OF WORK,
RFQ #198-007-02A.
COMMODITY: 918/16
ACCOUNT DISTRIBUTION:
297-271271-6678
CORPORATE@PANAMERICANINC.COM
|
(7 koresy curite that the | gmham“s an afizehred involos{e)
have baen resuived end that p is in urasr,
This s 8 artial paymant Finaf paymant on tis P.Q.
Bayrrant cmount agproved: ¥
Signetore I E@ ]
L . N —_ —— - - - e
Total of Purchase Order 16017.00

LRDER SUBJECT TO TERMS AND CONDITIONS ON REVERSE SIDE

.‘

LLING INSTRUCTIONS: SHOW PURCHASE ORDER NUMBER
3N ALL INVOICES. NOTE: PAYMENTS MAY BE DELAYED UNLESS
FLLING INSTRUCTIONS ARE FOLLOWED EXACTLY.

3END ORIGINAL INVOICE TO:
:EELBY COUNTY DIVISION OF PLANNING
J

JEMPHIS, TN 38103
301-576-7197

JANICE A. HOLMES

APPROVED: ADMINISTRATCR OF PURCHASING

ot T

ulhor fzed Signature

11/28/18
Date ]
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TERMS AND CONDITIONS

VENDCR: Shaliin all cases be the Seller.
BUYER: Shall in all cases be the
Government/Purchasing Depatment.
ACCEPTANCE: This order witl: any afaclments, constitutes the
entire agreement of the Venrdor and Buyer. No waiver or modification
or additions to the terms of this order shall be valid unfess in wnting
and signed by the Vendor and Buyer.

PRICES: ‘The Buyer shatl not be billed at prices higher then those
stated on the front of this order. Unless otherwise specified, the price
stated includes ali charges for packing, hauling, storage and
transpertation to point of delivery. No taxes shall be included in this
price except those which Vender is required by faw lo collect from
Buyer. If there are any of these taxes, then they shall be listed
scparate on the Vendor's invoice. Finance charges, interest aud/or
penalties for late payment will not be paid on this purchase order.
PACNKAGING: Seller with package goods in accordance wilhk good
commercial practice. Each shipping container shail be clearly and
permanently marked as follows: () Seller's name, address, (b)
Consignee’s names, address and purchase order or purchase release
number and the supply agreement number if applicable: (¢} container
number and tota) number of containers, e.g. box 1 of 4 boxes and (d)
the number of the container beatiug the packing ship. Seller shell bear
cost of packaging wiless otherwise provided.

TITLE & RISK: The title and risk of loss of the goods shall not pass to
Buyer unti] Buyer actually receives and tkes possession of the goods
at the point or points of delivery.

TRANSPORTATION CHARGES: F.O.B destinatior unless delivery
terms ure specified otherwise in bid; Buyer agrees lo retmburse Seller
for transporlation costs in the amount specified in the Seller's bid, or
actual cost, whichever is lower, if the quoted delivery terms do not
include transportation cosls, provided, Buyer shall have the right to
designate what method of transportation shall be used o ship the
goods.

DELIVERY: Substitutions will not be accepled. Partial shipments
shall be allowed, however, the slipment shall be completed by the
date shown on this order or order shall be subject to cancellation by
Buyer. Vendor shall not ship excess quantities without Buyer's prior
approval.

INVOICING: Vendor shall inveice all shipmends in duplicaie. The
invoice shall descrnbe the items, reflect any applicable ferms of
payment, and musl show {he Purcliase Order Number. Unless this
Purchase Order Nuimber is shown on the invoice, it may be retarned to
the Vendor, The invoice slall be an original or a vertified copy by the

Sheiby  County

Vender,
GRATUITITES: Shelby County Government may, by written notice
to the Seller, cancel any contract and for purchase order without
liability lo Seller if it is delermined by the Coanly that pratuities, in
the form of entertainment, gifts or otherwise, were oflered or given by
the Seller, or any agent or representative of the Seller, to any officials
or empieyee of the County with a view toward securing a confract for
sccuring  favorable treatment with respect to the awarding or
amending, or the making of any determination with respect o the
performing of such a contract In the event the contract andfer
purchase order is canceled by the County pursuani to this provision,
the County shall be entitled, in addition to any other rights and
remedies, to recover or withhold the amount of the cost incurred by
the Seller itt providing such gratuities,

WARRANTIES: Seller wamrents that the items and services covered
hereunder will conform to applicable specifications, instructions,
drawings, data and samples, will be merchantable, of good material
and workmanship, free from defects and will be fit and sufficient for
the purpose intended. These warranties shall be in addition to ell other
warranties, expressed, implied or statutory. Payment for, inspection
of, or receipt of articles or services shall not constitute a waiver of any
breach of warranty.

AUTHORIZATION FOR CHANGES: Only the Administtator of
Purchasing or his designated person has the authonity t© change any
deseription, price or delivery date on this Purchase Order. If the terms
listed hereon were purchased by the Buyer on & formal bid fonin, then
NO change in above will be made.

DEFAULT-CANCELLATION: Buyer reserves the right by written
notice of default, to cancel the order, without liability {o Buyer, in the

16.

17

18.

20.

21.

22.

. PATENT IDEMNIFICATICN:

event of the happening of any of the following: insolvency of Selier,
the filing of voluntary petition in bankrupicy of Seller, the filing of an
involuntary petition to have Seller declared bankrupt, the sppdintment
of @ Receiver or Trustee for Seller, or the execulion by Seller of an
assignment for the benefit of creditors. 1f Seller fails to perform as
specified herein, or if Seller breaches any of the terme hereof, Buyer
reserves the right, without any liability to Buyer, upon giving Seller
wiitten notice, to (1) cancel this order in whole or in part, by written
notice to Scller and Seller shall be lisble to Buyer for all damages,
losses and liability incurred by Buyer directly or indirecily resuiting
from Seller’s breach, or (2) obtain the goods ondered herein {from
another source witl any excess cost restlting therefiom, chargeable to
Seller, tf such deficiencies are not remedied. The remedies herein
provided shall be cumulative and in addifion 1o any other remedies
provided at law or in equily.

INDEMNIFICATION: Seller agrees 1o indemnify and hold harmless
Buyer, ils successors and assigns, customers and vsers of its products
against all suits at law or in equily and from oll damages, claims and
demands arsing eut of death or injury, fo any person or damages 1o
any property alfeged to have resulted from the goods hereby ordered,
and, upon the tendening of any suit or claim to Selier, to defend the
same &t Scller’s expense as to all costs, fecs and damages. The
foregoing indemnification shali apply whether as to all costs, fees and
damages. The foregoing indemnification shaif apply wheitier Seiler or
Buyer defends such suit or claims and whether the dealh. injury or
property damage is caused by the sole or concurrent negligence of Seller

or otlierwise.

Seller shall indemnify and save

harmless Buyer, its successors, assigns, customers or users of its
products, from and against all Joss, lability and damage, including
cosls and cxpenses, resniting Fom any claim that the manufacture,
use, sslo ur resule of any goods supplied under this order infiinge any
petent or palent righls, and Seller shiall when notified, defend any
action or clatm of such infringement at its own expense.
ASSIGNMENT: Neither the coniract or this purchase order, nor this
order nor any rights or obligations herein may be assigned by Selier,
nor may Sefler delegate the performance of any of its duties hercunder
without, in either case, County’s prior written consent Any
assignment o1 attempted assignment, or any nature fo third parties,
without consent of the County, shall be cause for tenmination of the
contract and/or paychase order at the option of the County.
EQUAL EMPLOYMENT: To comply fully with the equal
requirements of Title Vil of Civil Rights Act of 1964, and with Titde
VI of the Civil Rights Act of 1964
CONFLICT OF INTEREST: No part of the total coniract andior
purchase order mnount shall be paid directly or indirectly to any
official or employee of the County of Shelby Temnessee as wages,
compensation, or gifls in exchange for acting as official, agent,
employes, subeontractor, or consultant to the contractor in connection
with any work contemplated or performed relative to this coniract.

-HAND§CA.P, RACE, COLOR, RELIGION, SEX, OR NATIONAL

ORIGIN; No person on the grounds of handicap, mce, color, religion,
sex or national origin, will be excluded from participation in, or be
denied benefits of, or be otherwise subjected {o discimination in the
performance of this contract, or in the employment practices of the
centractor (vendor).

APPLICABLE LAW AND VENUE: The validity, interpretaton and
performance of these terms and conditions shall be governed by the
laws of the State of Tennessee. By accephance of tis order, the
vendor agrees that the venwe for any cause of action ansing pursuant
to same shall be the courts of the State of Tennessee end any atterpt
by vendor to linit the effect of this prevision shatl be null and void.
UNIFORM COMMERCIAL CODE: If any provisions of this
agreement are in conflict with the provisione of Title 47, Chapters 1
theough 9, TCA, it is the intent of this agreement to modify or vary
the provisiens of Title 47 of the TCA.

LIADILITY: Any aftempt by Vendor to Hmit its liability for goods
or services provided unier this purchase order shall be void and

of o effect.




. Shelby County Governiment

LEE HARRIS
MAYOR

December 5, 2018

Mr. Andrew Buchner
Panamerican Consuliants, Inc.
P.O. BOX 20884

Tuscaloosa, AL 35402-0884

RE: Notice To Proceed for Archaeological Services for the Big Creek National Disaster Resilience

Grant Project
P.O. Number P032680

Dear Mr. Buchner:

Please accept this letter as your “Notice to Proceed” for the above-referenced project. Enclosed is a
copy of the Purchase Order. Please include this number on any correspondence and on submitted
invoices. The contract duration is through June 30, 2019, however we would like to conclude the work
as soon as possible to keep the environmental clearance process on track. To that end, I would like to
hold a meeting with you and our consultant 1o determine a schedule and work flow. I will contact you

soon to determine a mutually acceptable time and date.

If you have any questions, please contact me at 901-222-7705.
Respectfully, e

e

Chris Masin, P.E.
Senior Engineer

/ds

Enclosure

6463 Haley Road + Memphis, TN 38134 » 901-222:7705 + Fax 901-222-7747
www.shelbyeountin.gov
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PROPOSAL TO PROVIDE
CULTURAL RESOURCES ASSESSMENT SERVICES FOR THE
BiG CREEK NATIONAL DISASTER RESILIENCE GRANT PROJECT,
SHELBY COUNTY, TENNESSEE

Submitted to:
Sanja Worthy
Shelby County Government, Purchasing Department
160 N. Main Street, 3" Floor, Suite 900
Memphis, TN 38103
RFP # 19-007-02A

Submitted by:
Panamerican Consuitants, Inc,
g1 Tiliman St.

Memphis, TN 38111
Tel: (901) 355-3745
memphis@panamconsultants.com

Due Date: 4:00 pm, Monday, October 8, 2018




Cuitural Resource Management
Terrestrial Archaeology
Maritime Archaeology
Architectural History

Panamerican Consultants, Inc. Geographic Information Systems

Proposal Response Sheet

Shelby County Government — RFP 19-007-02A Cultural Resources Assessment Services for
the Big Creek National Disaster Resilience Grant Project

Panamerican Consuliants, Inc.

Name of firm:
Firm's Website:  www_panamconsultants. com
Mailing Address; Remit Address:
21 Tiliman St PO Box 20884
Memphis, TN 38111 Tuscaloosa, AL 35402
Phone;  901-454.4733 Phone:  205-248-8767
Fax:  901-454.4736 Fax: 205-248-8739

Payment Terms: 30 days

Authorized Representative: A 47W /?91:5 A HED .~ Print: C. Andrew Buchner, Vice President

Signaturs  (Person authorized to negotiate with the County on behalf of the organization/firm.)
Email address; memphis@panamconsultants.com

Authorized Representative; Print:
Signature  (Person authorized to negotiate with the County on behalf of the organization/firm.)

Email address:

The signature (s} above indicates that certifies that:
(i)  the Proposer’s signatory is an agent authorized to submit proposals on behalf of the organization/finm,

(if)  all declarations in the proposal and attachments are true to the best of reasonsble knowiedge,;

(i)  all aspects of the proposal, including cost, have been determined independently, without consultation
with any other prospective Proposer or competitor for the purpose of restricting competition;

(iv)  the offer made in the proposal is fimm and binding for 90 days after receipt of the proposal by the

County, and
(v)  all aspects of this RFP and the proposal submitted are binding for the duration if this proposal is
selected and a contract awarded.

Vendor# A3656 (Required) EOC # EOC-8-1019-27006

IfEOC centification was obtained through a Tearning agreement and the EOC number starts with a “T", please
complete the next page. If this does not apply, disregard the next page.

Check here if you qualifyasa MBE__, HBE___or WBE___ (Minority, Hispanics or Wornan owned

Business Enterprise) If so, please indicate the classification below:
OAfiican American  DHispemie Amevican  JAsian American  [Native Amoerican  [Other

Check here if you are a qualified LOSB (Locally owned Small Business) vendor, Certification for this status
is received through the EQC Administration. This is not a self-certifying classification.

REMVISED 2717

81 Tillman Street ¢ Memphis, Tennessee 38111
Phone (901) 454-4733 ¢ Fax (801) 454-4736

www.panameonsultants.com




Shetby Couaty Gevernment

RFP #19-007-02A Cultural Resources Assessment Services for the Big Creek National Disaster Resilience Grant Project
U@vmlama»"‘wamg,maw .

YENDOR: asamerican Consultants. Inc,

Ref. to
# Category Topic Requirement Description {any “"NO"™ will Vendor Comments appendix,
disqualify you) if applicahle

Al appropriate Licenses and Certifications required in the State of

I Min req Licenses and !Tennessee to provide the goods and/or perform the Services required, w
’ Certifications [Provide a copy of your Shefby County Business License {if business is

located in Shelby County, TN).

Active Equal Opportunity Compliance ¢ EOC) numnber(s}; or your
2 Min req. EOC application is “in" the EOC sysiem for processing {refer to details
outlined below) — please list ajl your Shefby County EOC active numbers,

. . Adherence to all provisions of Tide Vi requirements ~ please attest, and
3 Min req. Title Vi provide proof/documentation if necessary,

F

Independent Vendors {sole proprietors) must adhere @ State of Tennesseel::

N Lawha Public Chapter No. 436, known as the “Tennessee Lawful Employment
e

4 Min reg. Employment Ace 1761 (effective date of 01/01/12) - please provide proof and
) documentation of employment eligibility (drivers license,...); Otherwise
mention you are NOT an Independent Vendors (sole proprietors).
. Drug Free FORM - Drug Free Workplace Affidavit must be completed, signed and
5 Min req. Warkplace . . . :
Affidavit submitted with your bid/proposal — even if less than § employees.
. . Minimumn of three ( 3 ) yeats of experience providing the poods and/or
6 A & . . . ) s .
Min req Expericnce performing the services described in this bid - if necessary.
Section 3 1£v0here to HUD Section 3 tequirements by ensuring that employment
7 Min req. xa.n_mﬁaus.u OppOTIUnities, “to the greatest extent feasible™, is directed to low- and
very low-income persons,
5 Minreq.  iExtemal Controls iBe free of external controls, either from public or for-profit interest
9 Min req, Application Commamity Housing Development Organizatios Application - completed

and submitied with your proposal

3an 16 2018 temptate (an but Prof. Senvices) - RFP 18-007-02A Cullurat Resources Assrsament Services_mindept_SCORING - MIN REQS

Page 1 . 10/a22018 1219 Pt



Shelby County Government

RFP #19-0607-02 Cultural Resources Assessme

Department: Engineering o
merican Consuliants; Inc.

nt Services for the Big Creek National Disaster Resilience Grant Project

YES-inctuded std Ref. to
) . - MAX | FUTURE-not incl. Vendor Comments )
# Category Topic Requircment Description POINTS | CUSTOM-not inct, (¥ custoun, add appros. prices ﬁae_.a“...&w._
NO-not available applicable
Required . The Proposer demonstrates the capacity and means to gather and analyze
i Capacity . 5
Services reqquired data,
2 %Bs,_qa Methodology va._nﬁ Eagmoﬁomu_ mcﬁﬂo_.g the successfitl defivery of the required 5
Services services i accordance with the RFP
. . o .
Required Quality 3nd Quality and responsiveness of the proposal and the ability to present a
3 . g clear understanding of the program purpose and scope of the project; all H
Services Responsiveness ) . .
temms and requirements are discussed ¢learly and succinctly
4 Minimum Knowledge ..»uu__nmi demonstrates knowledge of and expertence with fair housing 5
Requirement issues,
Minimum L . iThe Proposer provide sufficient personnel, dotumentation, and other
3 Requirement Eroject Completion services needed to complete the project 10
Minimum , . . . L .
6 Requiremens Experience  |Has previous experience in successfully performing similar services 10
- References References quﬁn.bnﬂ m_qn,z...un ucuwon for the proposer's cxpenience and successful 10
execution of similar projects
2 Cost Cost Proposed ...,.omﬂ 1o Shelby County Government is appropriate to cost of 20
budget estimate
Section 3 Praposer provides evidence that they meet Section 3 minimum
9 Bonus . 10
Requirements  frequirement of 3%
e Possess qualifications and experience needed to perform archaeological
. Qualifications and
0 Scope Experience | UTVEYS and prepare reports to the standards of the State of Tennessee 10
Division of Archaeology (TDOA) and TNSHPO.
Have sufficient experienced staff or sub-contractors certified in the State
H Scope Staff of Tennessee to provide the services deseribed in its proposal (the 5

"Services"}

SPECIFIC/TECHNICAL REQS - TOTAL SCORES {max 100) 100

Jan 16 2018 temptate (all but Frof. Senices_no goals) - REF 19-007-02A Cullural Resources Assessment Services_mindept_SCORING - DEPT REQS

Fage 1 . 10/8/2018 1223 PM
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INTRODUCTION

Panamerican Consultants, Inc. (Panamerican) is pleased to submit this proposal to the Shelby
County Government to conduct a Phase 1 archaeological assessment of the 225 ac. within the
larger Big Creek National Disaster Resilience Improvements Project where ground disturbances
are planned. The proposal provides information regarding our organization, capabilities, and
past performance that will show how Panamerican’s Memphis office is uniquely qualified and
positioned to perform the services requesied in RFP # 19-007-02A.

CORPORATE PROFILE
Panamerican is full-service cultural resource management company that is classified as a smal]
business under North American Industry Classification System (NAICS) code 541370
(Surveying and Mapping [except Geophysical] Services), as well as other small business codes
541620, 541690, 541720, and 541990 in related fields with similar revenue caps. The company
was founded in 1989, and since then we have grown to become a nationwide leader in the
cultural resources management (CRM) field. Our video capabilities statement can be viewed
on-line at hup://www.panamconsultants.cony, and we specialize in the following broad fields:

* ARCHAEOLOGY
ARCHITECTURAL RISTORY

= GEOPHYSICAL SURVEY
UNDERWATER ARCHAEOLOGY

Panamerican’s perinanent staff currently includes 80 individuals. Of these, 50 are professionally
qualified archaeologists, historians and architectural historians with extensive and varied
experience throughout the United States and its territories, including abundant experience within
Tennessee. In our 29 years of service, we have completed over 6,000 individual cuitural
resource studies for a diverse array of clients, including past work for clients including the
Memphis District Corps of Engineers, the Tennessee Department of Transportation (TDOT), the
Tennessee Valley Authority (TVA), and various other clients including the Shelby County

Government.

The Memphis, Tennessee office, from which we propose to conduct the Big Creek
investigations, is one of the company’s three full-service offices. The Memphis office was
established in 1991, and since 2005 has occupied a two-story 6,000 sq. fi. facility at 91 Tillman
Streel, near the Ben. Hooks Memphis and Shelby County Library and Information Center. It
includes 14 workstations, a report production area, a corporate library, a conference room,
and an archacological laboratory with abundant temporary curation space.

Importantly, our Memphis office is only 18 mi. from the Big Creek project area, thus we can
conduct the proposed archaeological assessment with minimum travels costs and time, and

no per diems will be necessary,

CAPABILITIES AND SERVICES

An excellent introduction to Panamerican is provided in the 3-minute video capability statement
that js found at Panamerican’s home page: www.panamconsultants.com. The page provides
basic information about the firm, our divisions, services, and points of contact for our offices,
and includes some video content. Additionally prospective employees use this site to complete

an on-line job application.

More specific information regarding our Memphis Office can be found al the “About




Panamerican” button within the Lamar Terrace Archaeology Project web page
http:/iwww.lamarterracedig. comv/panamerican.htm.  This is an outreach page launched in 2010
that provides the public with information about an urban daia recovery (Phase III) archaeological
excavation that was conducted for the Memphis Housing Authority (MHA).

Panamerican’s archaeologists have extensive experience in the design and implementation of
surveys, such as the one proposed at the Big Creek National Disaster Resilience Improvements
Project, as well as Phase II testing projects (i.e., NRHP evaluations), and data recovery or
mutigations. Our RPA certified archaeologists have directed thousands of cultural resource
surveys ranging from the small reconnaissance level to large-scale intensive investigations

using the full suite of sampling and location strategies.

PAST EXPERIENCE
Being located in Memphis for nearly three decades, it should be no surprise that Panamerican has
conducted abundant research in the Memphis area and across Tennessee, for a variety of Federal,
State, Local and private clients, One of our strongest and most long-term state clients is the
Tennessee Department of Transportation (TDOT), but we have also conducted work for other
slate agencies, including a recent study for the West Tennessee River Basin Authority (WTRBA)}
in assocjation with the West Tennessee Megasite sewer outfall site in Tipton County (Buchner

2018).

YEWNESSEE DEPARTMENT OF TRANSEORTATION

Our record of contracting with TDOT goes back to 1991, when we conducted data recovery
(Phase III) excavations at the East Nashville Mounds (40DV4) and the French Lick/Sulphur Del}
(40DV5) site in Nashville; and the resulting report was re-published as No. 7 in TDOT
Publications in Archaeology series. From 2000-2010 TDOT awarded a1 least 38 work orders
Panamerican, and under our 2010 contract with TDOT (Agreement E1425) nine additional
studies were conducted. More recently, the TDOT Environmental Division issued Panamerican
13 WOs under our 2016-2018 contract (Table 1). It is important to note that most of the Table 1
TDOT studies are similar in both scope and scale to the proposed Big Creek National Disaster
Resilience Improvements Project archaeological assessment.

Table 1. Summary of Panamerican’s 2616-2018 TDOT Work Orders.

(‘)N;;:]f- : ! roject A R ;ggg .
; SR 96 Saturn Parkway Archacological Assessment $37,754

2 Site 40C1L91 Relocation and Staking $1,405

3 Multiple Wetland and Stream Mitigation Projects Archaeclogical Assessments $101,413

4 SR 3 at Nankipoo Road Archaeological Assessment $4.845

5 Reedy Creek Stream Mitigation Survey $17,321

6 South Fork Obion River Stream Mitigation Archaeological Assessment $10,025

7 SR 106 Bridge Replacement Archacological Assessment $9,922

8 SR 196 Archaeological Assessment and Geaphysical Investigations $86,607

9 SR 436 Bridge Replacement Archaeological Assessment $5,593
10 Brushy Mountain Prison Stream Mitigation Archaeological Assessment $10,744

il SR 100 Bridge Replacement Archaeological Assessment $9.035
12 SR 1 Bridge Replacement Archaeological Assessment $6,082
I3 SR 876 Bridge Replacement Archaeological Assessment $6,091




SHELBY CO. PROJECT ExAnpPLE 1~ COPART TRACT SURVEY
As an example of a successful archacological assessment in Shelby County is the 2016 survey of
the Copart Tract, located on Holmes Road in southeast Memphis. A pre-field review of the
TDOA and THC files revealed that there were no previously recorded archaeological sites or
historic properties within the Copart tract, but there were nine previously recorded sites within a
2 km radius. During the archival review multiple nineteenth and twentieth century maps were
identified that show the Copart tract. For example, Figure ! reveals the Copart tract was owned
by Wm. Joyner in 1880. Other key map sources that were identified during the Copart survey
will be of relevance during the Big Creek investigations, if awarded, as well as archival USGS

quads.

Figure L. A portion of the 1880 W.T. Williamson Ma
{(map courtesy: Library of Congress).

The fieldwork at the Copart tract relied on systematic 30 m interval shovel testing, similar to that

proposed at the Big Creck National Disaster Resilience Improvements Project. The survey of the
Copart tract resulted in the identification of one newly recorded twentieth-century domestic sile
that the TDOA assigned the trinomial 40SY762. This site was identified in the uplands in a

location where 1939 and 1960 maps
three positive shovel tests.

indicated a structure. 40SY762 produced ten artifacts from




Site 40SY762 was recommended not eligible for the NRHP. The site was characterized as a
low-density twentieth-century plowzone deposit that contained no intact surface features, and it
did not meet any of Wilson’s (1990) criteria for farmstead eligibility.

SHELBY CO. PROJECT EXAMPLE 2~ BENIESTOWN ROAD Bike PATH
We offer this second project example because it was conducted for the Shelby County Engineer,
Under Purchase Order No. B022956 with the Shelby County Government. During 2016,
Panamerican conducted a cultural resources survey of the proposed Benjestown Road Bicycle
and Pedestrian Pathway, which is Jocated in west-central Shelby County on the floodplain and
adjacent terraces of the lower Loosahatchie River (Buchner 2016). This investigation followed
the same four-stage process as is proposed for the Big Creek National Disaster Resilience
Improvements Project. Initially, a literature and records check was made using the Tennessee
Division of Archaeclogy (TDOA), Tennessee Historical Commission (THC) and National
Record of Historic Places (NRHP) databases, as well as Jocal sources including the Memphis
Room at the Ben. Hooks Shelby County Library and Information Center. An intensive field
survey of the corridor followed, using systematic 20-m shovel testing. The floodplain section of
the APE was initially flooded, and the survey was delayed while the water receded. Shovel
testing of the muddy overflow land north of the river revealed saturated and mottled clay soils

typical of the Tunica series.

This survey resulted in negative findings. This is due 10: (1) the selting is predominately low-
lying and flood prone; (2) landscape modification and disturbances associated with the active
landfill on the terrace portion of the area of potential effect (APE); (3) and based on a
cartographic review there is an absence of historic structures within the APE. As there was no
listed, eligible, or potentially eligible archaeologica! resource located within the Benjestown
Road Bicycle and Pedestrian Pathway Area of Potential Effects, no further archaeological study

was recommended.

DESCRIPTION OF THE UNDERTAKING
The Big Creek National Disaster Resilience Improvements Project involves grading, filling, and
earth moving to lower land elevations and to provide additional floodwater conveyance and
storage. The primary project location is in Millington along Big Creek to the north of Paul
Barret Parkway (SR-385); see RFP Figure 1. Additionally two mitigation sites are located west
of US 51 (see RFP Figure 2} and possible borrow site is located at Raleigh Millington Road and

Duncan Road (see RFP Figure 3),

The overall project area covers approximately 1,300 ac., but only a 225 ac. portion will be
disturbed by the construction. The 225 ac. is considered the archaeological APE. The proposed
literature and records search (see below) will cover the entire 1,300 ac., while the archaeological
assessment will be limited to the 225 ac. The exact location of the construction areas are still
being developed, but have been narrowed down to three areas and levee improvements,

TECHNICAL APPROACH

Panamerican will conduct an archaeological assessment of 225 ac. within the Big Creek National
Disaster Resilience Improvements Project; and a literature review for the entire 1,300 ac. project
area, The goal of the cultural study is to create an inventory of the archaeological resources
within the tract, and to address their NRHP status as either eligible or not cligible. More
generally, the objective of the study is to support Shelby County’s compliance with National
Historic Preservation Act (NHPA) and the National Environmental Policy Act (NEPA),

The proposed investigations will comply with the following professional standards and
guidelines:




National Park Service (NPS) National Register Bulletin 15 “How to Apply the Nationat
Register Criteria for Evaluation,” and Bulletin 36 “Guidelines for Evaluating and
Registering Historical Archeological Sites and Districts).

b. Secretary of Interior’s “Standards and Guidelines for Archaeology and Historic
Preservation” as published in the Federal Register, September 29, 1983,

The Advisory Council on Historic Preservation (ACHP) guidelines set forth in 36 CFR
800, “Protection of Historic Properties.”

d. Tenncssee SHPO Standards and Guidelines for Archaeological Resource Management

Studies (as revised, March 2009).
¢. Tennessee Historical Commission Section 106 Review and Compliance Checklist.

The proposed key personnel (see below), who have worked side-by-side at Panamerican's
Memphis office for 20+ years have successfully implemented numerous similar studies. The
Principal Investigator (Buchner) and Field Director (Saatkamp), prepared this proposal and are
thus intimately familiar with the details of the Technical Approach, and they along with the Lab
Director will be responsible for preparing the report, as well as GIS and other deliverabies

documenting the investigation.

TAsK 1: BACKGROUND RESEARCH, PROJECT SETUP AND MOBILIZATION
The proposed Panamerican Principal Investigator and/or Field Director (see key personnel
below) can attend a pre-field kick-off meeting, if requested. The logistical needs of the project
and the deliverables wil] be discussed, and a schedule will be proposed for miiestone tasks.

The goal of background research is to develop a historic context for the project setting, and to
identify all known archaeological sites and historic properties in and near roughly 1,300 ac.
project area. Panamerican is extremely experienced in the Shelby County archaeology, and is
familiar with a variety of archival resources that have relevance to the APE (for example see
Figure 1). Facilities and resources that will utilized during Task 1 include the Tennessee
Division of Archacology (TDOA) files in Nashville, the Memphis Room (Special Collection) of
the Memphis and Shelby County Library, the University of Memphis McWhorter Library, and
USGS archival quads. Information regarding previously recorded archaeological sites within a 2
km radjus of the project APE will be compiled during this research, as will reports detailing past
archaeological investigations in and near the project area.

As noted above, mobilization is not really an issue because our office at 91 Tillman Streel is only
a few minutes drive from the Big Creek project area.

Task 2! FIELD INVESTIGATIONS
The archaeological assessment of the 225 ac. will be conducted by an RPA certified
Archaeologist (i.e., a staff member who meets the Secretary of Interior’s guidelines) and two
Archaeological Technicians. Area of poor surface visibility (<50%) will be shovel! tested at 30 m
intervals, while areas with good surface visibility (>50%) will be visually inspected. Previously
disturbed and sloped/eroded areas will not be shovel tested but will be documented in the survey

records.

Given the expected cover within the tracts, it is expected that the primary site detection will
consist of shovel testing at 30 m intervals. Given the size of the tract (225 ac.) it is assumed for
bidding purposes that approximately 1,010 shovel tests will be needed to appropriately cover the
tracts at 30 m intervals (i.e., 4.49 shovel tests per acre).

Each shovel test will consist of a hole measuring approximately 30 cm square. Excavation of
shovel tests will continuve to 75 cm, or until known sterile subsoil or the water table is




encountered. All fill (soil} removed from shovel test excavations will be passed through 0.25 in.
hardware cloth to ensure consistent artifact recovery (Figure 2). Shovel test profiles will be
recorded on standardized forms. Profile descriptions will include Munsell Soil Color Chant
references and standard Natural Resources Conservation Service (NRCS) terminology 10
describe soil textural classes. Additional information recorded for each shovel test will include
the maximum depth of excavation, presence or absence of cultural material, and the nature of
any recovered artifacts, All areas disturbed by excavations were restored (i.e. backfilled) as

closely as possible to their original condition.

Figure 2. A Panamerican Archacological Technician screening soil from a typical shovel test (PA250976).

All positive shovel tests (i.e., tests with artifacts) will be delineated at 10 m infervals. Sites will
be documented using the TDOA site survey record form.

The positions of all shovel tests and surface features will be recorded in the field using handheld
GPS units. The data will be processed post-field using ArcView software to create GIS images
showing the shovel tests coverage and/or the locations of all identified archaeological resources.

Ancillary documentation of fieldwork phase will include maintaining a set of field notes
maintained by the Field Director and/or Principal Investigator. These notes will document
survey conditions, significant findings, potential impediments to the survey effort, etc. Digital
photographs to record the nature of the APE at the time of survey will also be taken regularly
during the course of fieldwork, The photos will be taken using high resolution mode (6-10

MP/300 dpi).

If buman remain are discovered, then all work will cease at that location and the Shelby County
Government will be immediately contacted.




Task 3~ REPORTING

Post Field Analysis
Field data will be entered into Excel spreadsheets for use in the draft and final reports. It is
anticipated, minimally, that shove] test inventory, a photo log, and an artifact inventory will be

prepared.

All recovered artifacts will be transported to the Panamerican laboratory in Memphis where they
will be systematically cleaned and analyzed, enumerated, and prepared for curation using
Panamerican’s lab SOPs. These procedures will be accornplished under the overall supervision
of the Principal Investigator, and will follow our standard lab procedures.

Standardized forms are used to record data conceming recovered cultural materials. This effort
will be geared toward the compilation of tabular summaries of recovery (i.e. Excel®
spreadsheets). All pertinent information including sample type, catalog numbers assigned, date
of analysis, and initials of analysts are recorded on these forms. As analysis proceeds, summary
tables are generated to provide data on diagnostic and other pertinent material recovered. This
provides rapid access to cultural, temporal, and in particular cases, functional information, thus
aiding interpretations. Eventually, all material recovered will be tabulated. These data can be
presented by site, intrasite provenience, or analytical class in the report of investigations.

TDOA Site Survey Form
As part of the reporting requirements, TDOA site survey forms will be completed and submitted
to TDOA site files carator for ajl identified archacological sites. Coptes of these will be included
within the draft and final report as an appendix. Only official TDOA issued trinomials will be

used the draft and final reports.

Section 106 Compliance Report

Within one month of the completion of the fieldwork, a drafi report will be submitted that details
the results of the archaeological assessment of the APE, and will assess the need, if any, for
further archaeological investigations. The report will be prepared in accordance with the
TDOA’s Standards and Guidelines for Archaeological Permi Applications and the SHPO's
Standards and Guidelines for Archaeological Resource Management Studies and will conform to
the American Antiquity Style Guide. The report will be well-illustrated, scientifically sound,
stand-alone document detailing all aspects of the archaeology project, from background
environmental and cultural information, to fieldwork, GIS methods, artifact analysis, and

conclusions.

Each identified archaeological resources will be assessed as either eligible, undetermined, or not
eligible for the NRHP, most likely under Criterion D (Information Potential). Well-reasoned
supporting arguments will be provided to reinforce the recommendation for each identified
resource, Following acceptance of the draft report, and final report will be prepared that will be
placed on file at the TDOA. Post field GIS data will be processed using ESRI] ArcGIS 10.3 or
higher. Panamerican has a2 workstation at our Memphis office that specifically dedicated 1o this

task.

PROPOSED KEY PERSONNEL

Some of the most senior and experienced cultural resources specialists at our Memphis office
will be dedicated 10 directing the proposed investigations. Importantly, the archaeologists
proposed for this project meet the Secretary of the Interior’s Professional Qualification
Standards for Archeology, and are all certified by and are currently listed on the Register of




Professional Archeologists (RPA) (see hitp://www.rpanet.org/).

PRINCIPAL INVESTIGATOR =+ €. ANDREW BUCHNER
C. Andrew Buchner has 29 years of experience as a contract archaeologist, and has been with
Panamerican since 1994. He the Vice-president of Panamerican Consultants, Inc., and his
degrees include an M.A. (1989) in Anthropology from the University of Memphis, and a B.A.
(1984) in Anthropology/Sociology from Westminster College, Fulton, Missouri, Mr. Buchner is
certified by the Register of Professional Archaeologists (RPA ID# 12420), and is a current
member of the Society for American Archacology (SAA), the Society for Historical
Archaeology (SHA) and the Southeastern Archaeological Conference (SEAC). He has
participated in dozens of survey and excavations projects in Tennessee, including the leading the
Lamar Terrace archaeology project in Memphis (hup:/www lamarterracedig.com/index. hitm).
During his career, he bas authored and/or co-authored over 800 contract reports, and is published
in various peer reviewed journals, including Tennessee Archaeology and in TDOT’s Publications

in Archaeology series.

FIELD DIRECTOR~~ANDREW SAATKAMEF

Andrew Saatkamp has 24 years of experience as a contract archaeologist, and has been with
Panamerican since 1994. His degrees include an M.A. (1994) in Anthropology from the
University of Memphis and a B.A. (1989) in Anthropology from the University of Tennessee,
Knoxville. Mr. Saatkamp is certified by the Register of Professional Archaeologists (RPA ID#
15459), and he is a member the Society for American Archacology and the Mid-South
Association of Professional Anthropologists, Mr. Saatkamp has served as a Field Director for
numerous survey projects in Tennessee, including abundant past work in Shelby County. During
his career, Mr. Saatkamp has authored or co-authored more than 200 contract reports. Mr.
Saatkamp is also adept at GIS data manipulation and analysis.

LABORATORY [MRECTOR=~KARLA QESCH
Ms. Karla Oesch has nine years’ experience in the cultural resource management (CRM) field,
and has managed the Panamerican’s Memphis laboratory since 2010. Her degrees include an
(2016) in Anthropology from the University of Memphis, and a B.A. (2008) from the University
of Alabama. Ms. Oesch is certified by the Register of Professional Archaeologists (RPA) and is
a member of the Society for American Archaeology and the Southeastern Archaeological
Conference. Karla manages all the curation arrangements for the Memphis office, and has
extensive experience in managing Tennessee artifact collections. Additionally, Ms. Oesch

possesses various ancillary and computer skills, including graphic design.

OTHER CONSIDERATIONS

{NSURANCE
Proof of insurance will be provided upon award, if requested.

SAreTY
Panamerican’s standard wrilten Phase 1 Safety Plan will be employed. The safety plan includes
the following basic requirements: (1) not working alone, and having at least one cell phone per
work crew; (2) use of personal protective equipment (PPE), including the use of high visibility
vests or shirts; and (3) awareness of potential adverse weather.

Additionally, all permanent Panamerican personnel are Red Cross trained in First Aid and CPR,
and all Panamerican field vehicles are equipped with well-stocked first aid kits and fire
extinguishers.




. QA/QC
Quality Assurance makes sure you are doing the right things, the right way, and therefore
Quality Assurance is process oriented. Quality Control makes sure the results of what you've
done are what you expected, and thus Quality Control is product oriented. While work product
quality is ultimately the responsibility of the Principal Investigator, we take a team approach to
the issues of Quality Assurance and Quality Control (QA/QC).

QA/QC will primarily established via two complementary methods: (1) use of standardized
forms to record data, and (2) oversight and inspection by the project management at daily,
weekly, project milestone intervals, The comments herein are intended to emphasize
responsibilities by position, and how use of our corporate management structure ensures that job
duties are met. The following general sequence of events will occur during this study:

* The project management (Project Manager, Principal Investigator and Project
Archaeologist) will caucus prior to the field survey to discuss the schedule, expected

findings, and the resuits of the background research.

* The Field Director directly supervises the Field Technicians, and will downioad GIS files
on a daily basis to check for accuracy.

* The Laboratory Director will cross check recovery against bag lists/inventories and site
maps to ensure consistency and accuracy following every field session.

PROFESSIONAL REFERENCES
Philip Hodge

TDOT, Archaeology Program Manager
615-741-0977

Pam Lieb
Corps of Engineers, Memphis District Archaeologist
501-544-0710

David Salyers
West Tennessee River Basin Authority, Executive Director
731-784-8173

Tim Alexander
Fisher Amold, Project Manager
901-748-1811
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APPENDIX A: COST AND FEES, AND BID SHEET

] ClE | Quantity { Units Rate Cost
Task 1: Background Research, Setup and Mobilization
Administrative Assistant 1| Hour $54.15 $54.15
RPA Archaeologist 8 | Hour $56.86 $454.88
Mijeage 420} Mile 30.51 $214.20
Task 2: Fieldwork (10 Days)
RPA Archacologist 80 { Hour $56.86 ;| $4,548.80
Archaeo]o_gicai Technician I {2) 160 i Hour $41.84 | %6,694.40
Vehicle mileage 400 | Mile $0.51 $204.00
Field supplies 16| Day $15.00 |  $150.00
Task 3: Reporting
Laboratory Director 8 | Hour $38.02 $304.16
Laboratory Technician 8 | Hour $30.98 $247.84
Principal Investigator 2 | Hour $i48.92 $297.84
RPA Archaeologist 24 | Hour $56.86 [ $1,364.64
Administrative Assistant 1 | Hour $54.15 $54.15
Editor 8 | Hour $42.24 $337.92
Shipping 2| Each $15.00 $30.00
Report hard copies 4 | Each $15.00 $60.00
SRR e TOTAL PROPOSED COST { $15,016.98°




Shelby County Government
Bid Form

Shelby County Government
160 North Main Street
Memphis, TN 38103

Attention:
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‘Assumes 1,010 shovel! tests, see Task 2 discussion.
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Bidder acknowledges receipt of Addenda as follows:

Addendum No. 1 dated 10/3/18  Addendum No.  dated
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y Shelby County
4 Tennessee Lee Harris, Mayor

Addendum No. 1

Issued: October 3, 2018
RFP 19-007-024

Cultural Resources AssesgmqﬂtSemces for the Big Creeck National

Disastef ;Rgsxi;b‘iice Gi'aq? Project
; ia‘“‘\; L ;\\
¢ . "1\' 1 ) \"n. . --*s".\(l.
R PRI
Propgs,gg‘ﬁfegi;i:ementski #8 & #9 state
8. Be free of extemal co tréls, cithierfs m@ﬁhhc oi{/ ?6’; fit interest
9. Community Housin, vaelc:pment Orgamzahon pr/phcauon completed and
submitted with your prbpasai e

,“-e-l'; A ! i l

Both items 8§ & 9 are to be dxsregarded asitiey dahﬂt apply to this project.

Sincerely,

Signed Original on File

Sonja Worthy, Buyer
Purchasing Department
Shelby County Government
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S}:clby County Cl:rk
WAYNE MASHBURN

150 Washingion Strevi
Memphis, Tennessee 38103-3800

PANAMERICAN CONSULTANTS INC

PO BOX 20884 o
TUSCALOOSA AL 35402

MEMPHIS AND SHELBY COURTY

BUSINESS TAX LICENSE
RECEIPT NUMBER 181004579
LICENSE NUMBER 92003015
THIS LICENSE EXPIRES 05/45/2018
CLASSiFiCAT!ON )
OWNER(S) o

21 TILLMAN §T
MEMPHIS m 3&111

MUST DISPLAY INA CONSP!CUOUS
PLACE - |




SHELBY COUNTY GOVERNMENT
OFFICE OF EQUAL OPPORTUNITY COMPLIANCE
CONTRACT COMPLIANCE ELIGIBILITY CERTIFICATE

Mouday, October 17, 2616
Company PANAMERICAN CONSULTANTS, INC.
2301 PAUL BRYANT DR.

TUSCALOOSA, AL 35401

Company Type:

Total Number of Employees: 14
Service

(g) of the Shelby County Restructure Act of 1974, and Resolution

Pursuant to section 7(c) and 7
the statistics submitted by this firm have

#9, November 5, 2012 of the Board of Commissioners,
been reviewed and determined:

to be in compliance with the standards set forth in Resolution #9 and therefore is eligible to
submit bids for contracts with Shelby County Government, The following Contract Compliance
Eligibility number has been issued, which must be displayed on the outside of each bid eavelope.
The first four digits indicate expiration date of this number (MMYY), after which a review will

be required.

EQC Number: EOC-S-1019-27006
Expiration Date:  Thursday, October 31, 2019

Carolyn Watkins, Administrator
Office of Equal Opportunity Compliznce




DRUG-FREE WORKPLACE AFFIDAVIT

STATEOF ™

COUNTY OF S”e'by
:c & ¥ t——h‘“‘"‘

gy ¥
The underslgf“ fpﬁm i ’ﬁig‘é&"“f"‘a&"dmﬁw Consultants, Inc. __ an employer of five () or
more emﬁj;;:;s clirjg,\zmi; Sm- o (N,L:Ly government to provide goods and/or

] o w F :.n:_ L\%
"”'-ifii‘g@fl ed 1sa SFi o ige of fba_na‘m_g_ : gnsultanls Inc.
Cotips ’2, andijs s dul;g. m}ignzgd to execute this Affidavit on
-e; % ’:‘:.-i. "‘Tf

L nlu:lntr.

shb?nits this'A fifd laviy. pur;ugn! to T’ A §350- g -113, which requires each
érpployer with no less than five ‘“Employees rece mﬁ"? A who contracts with the state or any

Io al government to pro¥i J&"Hobds and/or services foisybmis.ah affidavit stating that such
loyer, has-& drﬁqu’?ré‘e wofkf)lapc program that ¢ mphfs‘iv Title 50, Chapter 9, of the

% 'f‘ ey
he '-..::;-

304" "\'qz]e Coha,pa.ny is m compmfé’mﬂ; T C.A
SN TR A,
‘\ o s

Principal i(EL\‘ﬁg‘.er'kd\'!am,e aua S‘Enamre) ot il
. i.,‘ ; I o l v wtf‘:ﬁ"* 3

STATE OF ‘*TN' gy b 1T e e

%“ Freeg et S
COUNTY OF __ Shelby ™ woxass mu?
Before me personally appeared ~ i+ with whom I am personally acquainted (or proved fo
me on the basis of satisfactory evidence), and who acknowledged that such person executed the foregoing
affidavit for the purposes therein comame
Witness my hand and seal at office this & day of OC\—EW

\\\ Wg\NE F. G/ %

. ‘ |3 s *.. PLLT .4’ "’
Notary Public: L‘*’QA—VV‘\""“—-’ \( .:L l“"\,/ F _.' STS;E " 2

'

My Commission Expires: NOTARY §
My Commission Explres: “., PUBLIC .~ \s‘?
December 7, 2020 % 6‘ oot o

"ﬂmmmu\\“

NOTE: if tess than five (5} emplayees, pls mark n/a and sign/Ssubmit with yowr proposal
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Section 3 Opportunity Plan

TOBE COMPLE FOR COMMUN DEVELOPMEN ECTS

PURPOSE

The purpose of the S Glld‘rﬁm ppﬁnﬁmtg/ 137@'1 ensure that jobs and economic opportunities
generated by th {‘J B 5 &;%jjb@ Development (HUD) firancial assistance for

housing angnsom , Jeve!qp;ﬁeﬁt prokﬁraxps st 1B directed to low- and very low- income persons to

the greatgft :ege t Eﬁ&lﬁ'lg,,pm‘m':ﬁﬁr'lyﬂmse\ghé”érg: iplierits of government assistance for housing

cersfroviding 3\!611 opportunitieg,” l" e
"_!' -l" 3 . ‘. A

lg Creek National Disaster Resilience

f '}Eéssment Servi s“‘fg.'rﬁ
jject (Eng_neerangie@gh 1 -

!l‘andﬁf)JEQT*NAM}S _1 WL IJ ; 'fv ]

2

s %
td ?rew l‘t:c:hner 1%@,45M?§%Agh%mph:s?gahamgq j itants.com

Eéﬁi&gf NA]\Z’& .

.05 TELEPHONE: / EMAL (IFAPPLICABLE)

L
L7 = ;.
S BT e ey
\a l'\ ““‘“" Pt -w.l"”"‘rJu.-"zq l.-( .& Jﬂ'k! i ’v‘ﬂ!!
,5'1 ' 1! L; b - L :*_",IE" ‘:’-’}'
l d s i;ut? . w
Requlrémﬁffts o ‘imlt L e

L4 il Ly

“srt-&u*‘“«:e‘

The submitter of this S;g;}oh SGppormth“f‘ﬁn hereby agrees to comply with all of the provisions of
Section 3 as set forth in 24 CFR 135, which impiements Section 3 requirements.

The Section 3 Opportunity Plan must be submitted with the Request For Quotation (RFQ), Request For
Proposal (RFP), contact response, or grant application to Shelby County’s Division of Planning and
Development/Department of Housing or the appropriate Division/Depariment issuing the applicable

request.

If a contract is awarded, a Section 3 Summary Report identifying progress in meeting the goals
established in this Plan must be submitted monthly for projects throughowt the contract period, The
Section 3 Summary Report shall be submitted no later than 10 days after the end of each calendar month
of the contract (e.g. January 10® February 10™ etc.). For any goal not met, the report shall identify other
economic opportunities that the contract recipient has or intends 1o provide.

The failure of the contract recipient 1o comply with the approved Plan shall be considered an event of
default under the contract agreement,
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Commitment to Contracting
Applies to all projects

Each applicant or bidder for a construction or labor-related contact must complete this Plan and
submit all relevant information required herein. The following contracting requirements must be

satisfied to the greatest extent feasible:

» Atleast percﬁm;(-w%) of- ‘ o‘lwlgr amount of all applicable HUD-funded
m@tﬁgcuqn'ﬁ‘oritragts §]13‘gl be éw esses identified as Section 3.
K y ;&

0 ‘

, E . iy, 'J -q' i o *
Each bidder &‘ap_phcant?”‘i"a‘cmsw&fon or.lab rf-rsfgteﬁicontract must complete this Plan and
submit all @eyanﬁh@:maﬂon rqqunred heﬂ;;mﬂ‘ Blddgrs and apphcams must satisfy the

following hirin iréme
g g l{am[l

Thirty percent (30%) of the aggregate number of new positions during a one year period shall be
filled with Section 3 residents. Example: A construction contractor hires 10 new workers.
Three of the new workers should qualify as local low- to very-low income persons.
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Compliance
The failure of the bidder or applicant to comply with the Section 3 Opportunity Plan shall be considered

an event of default under the contract agreement,

Acknowledged by
C. Andrew Buchner, Vice President
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Section 3 Opportunity Plan

Outreach Efforts to Section 3 Businesses
Applies to all projects

Documentation of efforts to engage Section 3 businesses must be provided with responses to
RFQs, RFPs, and grawgiimmh

gﬁﬁgﬁ_ﬁl-@%&*@unme@sﬁ@ ssessment Services for the Big Creek National Disaster
i -3
BLng:s

Project Namé‘,Régggg)[: agt“Pf'OJECl (En i ion)
! ," W.'.‘. %, . T
i

Thls-fx ﬁ'i’i% &u:nAplcted by, : olk ant§ m@ funding under a Shelby County
ingand De3 alopiany/Behartmen; ESectlon 3 covered program (or
éﬁ%%y ivisions) A n ennﬁe }épp!xes).

SR e el it ;

Fc‘:"“l? ﬂii‘
" et eib NG g
P e I I
] Y
g 'ﬂ%uﬁ‘gy ]i-;f’ :J
_d‘rgw%hne[‘ Mce President |/ * f',
B ot ¢
- *’b-‘f . .> ama FF" e d
Tﬁp fo&{o lfng* messe g,qs‘%o;grgggsé were copfactéc};bde ermine capacity and availability to
WOF bn‘%e abd -hsuéd Qro; o ! ¢ +, ,!'i s s
- v “l 'y
SIS
i I.! CB;;'lpany ?gé‘% ”heTOW e ._ /
PN T
Contabt, = "z - L .'»b' w '@ ;v"
{? is el é Ty e Y e
Telephoné' fE:Qa:I ; "““;“":*‘?‘“ o b oat”
Date(s) Contacted N Quote Provided (Y/N)

Follow-up Action and Company Response

Panamerican Consultants, Inc. (Panamerican) is a full-service cultural resource

management company with of team of cullural resource professionals. We do not subcontract
out any of the services required to perform this project. There are also no providers of

culfural resource management services on the list of Section 3 businesses.

Panamerican will attempt to hire Seclion 3 residents should any positions become available.

We are registered on the Tennessee Department of Labor & Workforce Development website,
JOBSATN.GOV, in order to advertise any employment opportunities, and specifically reach out to
Section 3 residents.
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